
 

 

 

  STATE OF NORTH CAROLINA 

  DEPARTMENT OF TRANSPORTATION 

ROY COOPER  JAMES H. TROGDON, III 
GOVERNOR   SECRETARY 
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NC DEPARTMENT OF TRANSPORTATION 
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Customer Service:  1-877-368-4968 
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Location: 

716 WEST MAIN ST. 

ALBEMARLE, NC 28001 

 

 

June 13, 2017 

 

WBS No:   2017CPT.10.06.10601.1, Etc 

County:  Mecklenburg 

Description: Milling, Resurfacing, Shoulder Reconstruction and Thermoplastic Pavement 

Markings on 2 Sections of NC 27 and 7 Sections of Secondary Roads 

Addendum No. 2 

June 21, 2017 Letting 

 

To: Prospective Bidders 

 

Please note the following revision to the proposal for the above referenced project. 

 

 Added an Intermediate Contract Time for work on map #1 & #2. 

 Quantities for “Concrete Curb Ramp” and “Retrofit Existing Curb Ramp” have been 

modified on the Bid Sheet.  A revised summary of quantity sheet will be inserted into the 

plan set. 

 

ICT#2 was added due to a possible upcoming City of Charlotte project to revise the current 

pavement markings along Freedom Drive.  This ICT will allow time to finalize the necessary 

pavement marking plans needed for this work. 

If you are submitting a written bid you must use the attached bid sheet.  Please insert a copy of this 

addendum letter along with the included ICT#2 and sign the addendum acknowledgement form on 

page 131 of your bid package.  If you are submitting an electronic bid package you must go to the 

Division 10 Letting site and download and use the DJ00239.002 addendum file.  The Division 10 

Letting site can be accessed at the following link  https://connect.ncdot.gov/letting/Pages/Letting-

Details.aspx?let_type=10&let_date=2017-06-21 

If you have any questions, please contact me at (704) 983-4400. 

 

Sincerely, 

 

 

 

Terry Burleson 

Proposals Engineer 

 

cc:  Kellie Crump, Project Manager 

       File         

http://www.ncdot.gov/
https://connect.ncdot.gov/letting/Pages/Letting-Details.aspx?let_type=10&let_date=2016-11-02
https://connect.ncdot.gov/letting/Pages/Letting-Details.aspx?let_type=10&let_date=2016-11-02


WBS # 2017CPT.10.06.10601.1, Etc

Type of Work

County

Location

LINE MASTER ITEM DESCRIPTION EST. UNIT UNIT TOTAL 

NO. ITEM NO. QTY. PRICE AMOUNT

1 0000100000-N 800 MOBILIZATION 1 LS  

2 0106000000-E 230 BORROW EXCAVATION 893          CY  

3 1220000000-E 545 INCIDENTAL STONE BASE 100          TON 

4 1245000000-E SP  SHOULDER RECONSTRUCTION 12.19       SMI 

5 1297000000-E 607 MILLING ASPHALT PAVEMENT, 1.5"DEPTH 77,734     SY  

6 1297000000-E 607 MILLING ASPHALT PAVEMENT, 2.0"DEPTH 90,559     SY  

7 1308000000-E 607 MILLING ASPHALT PAVEMENT, 0"TO 1.5" 5,437       SY  

8 1330000000-E 607 INCIDENTAL MILLING 724          SY  

9 1519000000-E 610 ASPHALT CONC SURFACE COURSE,  TYPE S9.5B 23,212     TON 

10 1520000000-E SP  

ASPHALT CONC SURFACE COURSE,  TYPE S9.5B 

(LEVELING COURSE) 757          TON 

11 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 1,442       TON 

12 1775500000-E SP  ASPHALT SURFACE TREATMENT, MATCOAT, # 67 STONE 16,268     SY  

13 1838000000-E SP  EMULSION FOR ASPHALT SURFACE  TREATMENT 6,508       GAL 

14 1880000000-E SP  ASPHALT FOR PAVEMENT INTERLAYER 200          TON 

15 1880000000-E SP  PATCHING EXISTING PAVEMENT (MILL) 3,896       TON 

16 1891000000-E SP  PAVEMENT INTERLAYER 4,018       SY  

17 1891000000-E SP  REMOVAL OF EXISTING CONCRETE PAVEMENT SLABS 100          SY  

18 2600000000-N SP  RETROFIT EXISTING CURB RAMP  49 EA  

19 2605000000-N 848 CONCRETE CURB RAMP  6 EA  

20 2612000000-E 848 6" CONCRETE DRIVEWAY 390          SY  

21 2830000000-N 858 ADJUSTMENT OF MANHOLES 18 EA  

22 2845000000-N 858 ADJUSTMENT OF METER BOXES OR  VALVE BOXES 24 EA  

23 4413000000-E SP  WORK ZONE ADVANCE/GENERAL WARNING SIGNING 1,464       SF  

24 4457000000-N SP  TEMPORARY TRAFFIC CONTROL 1 LS  

25 4510000000-N SP  LAW ENFORCEMENT 680          HR  

26 4688000000-E 1205

THERMOPLASTIC PAVEMENT MARKINGLINES (6", 90 

MILS) 7,000       LF  

27 4695000000-E 1205

THERMOPLASTIC PAVEMENT MARKINGLINES (8", 90 

MILS) 3,345       LF  

28 4697000000-E 1205

THERMOPLASTIC PAVEMENT MARKINGLINES (8", 120 

MILS) 10,850     LF  

SEC.  

NO.

TIP# NA FA# NA

Mecklenburg

Milling, Resurfacing, Shoulder Reconstruction and Thermoplastic Pavement Markings

2 Sections of NC 27 and 7 Sections of Secondary Roads
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29 4705000000-E 1205

THERMOPLASTIC PAVEMENT MARKING LINES (16", 

120 MILS) 150          LF  

30 4710000000-E 1205

THERMOPLASTIC PAVEMENT MARKING LINES (24", 

120 MILS) 1,758       LF  

31 4721000000-E 1205

THERMOPLASTIC PAVEMENT MARKING CHARACTER 

(120 MILS) 54 EA  

32 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING SYMBOL (90 MILS) 255          EA  

33 4726100000-E 1205

HEATED-IN-PLACE THERMOPLASTIC PAVEMENT 

MARKING CHARACTER 6 EA  

34 4810000000-E 1205 PAINT PAVEMENT MARKING LINES  (4") 39,640     LF  

35 4820000000-E 1205 PAINT PAVEMENT MARKING LINES  (8") 3,600       LF  

36 4830000000-E 1205 PAINT PAVEMENT MARKING LINES  (16") 300          LF  

37 4835000000-E 1205 PAINT PAVEMENT MARKING LINES  (24") 1,699       LF  

38 4840000000-N 1205 PAINT PAVEMENT MARKING CHARACTER 52 EA  

39 4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 257          EA  

40 4890000000-E SP  

THERMOPLASTIC PAVEMENT MARKING LINES, 4", 120 

MILS (HRM) 72,610     LF  

41 4890000000-E SP  

THERMOPLASTIC PAVEMENT MARKING LINES, 4", 90 MILS 

(HRM) 60,275     LF  

42 4900000000-N 1251 PERMANENT RAISED PAVEMENT MARKERS 1,457       EA  

43 4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 950          EA  

44 5255000000-N 1413 PORTABLE LIGHTING 1 LS  

45 6000000000-E 1605 TEMPORARY SILT FENCE 1,236       LF  

46 6009000000-E 1610 STONE FOR EROSION CONTROL, CLASS B 172          TON 

47 6012000000-E 1610 SEDIMENT CONTROL STONE 99 TON 

48 6071010000-E SP  WATTLE 278          LF  

49 6071020000-E SP  POLYACRYLAMIDE (PAM) 8 LB  

Total Cost for Project

Title

Date

Title

Date

CONTRACTOR

CORPORATE SEAL

ADDRESS

Federal ID No.

Contr. License No.

Telephone No.

Vendor No.

Authorized Agent

Signature

Signature

Witness
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INTERMEDIATE CONTRACT TIME # 2 AND LIQUIDATED DAMAGES: 
 108  

 

The Contractor shall complete the work required on Map 1 & 2 and maintain traffic on same.  The 

Contractor shall not begin the work before the specified time below and shall finish this operation 

no later than the specified completion time.  

 

The date of availability for this intermediate contract time is Monday April 30, 2018. 

 

The completion date for this intermediate contract time is Saturday June 16, 2018. 

 

Liquidated damages for not completing this work will be assessed as stated in the provision for 

“Contract Time and Liquidated Damages” mentioned elsewhere in this Contract. 

 

 


		2017-06-14T05:39:55-0700
	DocuSign, Inc.
	Digitally verifiable PDF exported from www.docusign.com




